

BUILD PROPOSAL & ESTIMATE

NIXORA AI

Construction Intelligence Platform

From budget overruns and manual spreadsheets to a production-ready, AI-first Construction Operating System.

Full platform **₹1.30–1.77 Cr**Commercial MVP **~12 weeks**Full GA **4–6 months**Stack **Go · Temporal · React · PostgreSQL**

01 · THE OPPORTUNITY

Construction runs on data it can't **see in time**

Today

Budgets, POs, invoices & schedules live in disconnected spreadsheets — variance is found **after** the money is spent.

The shift

AI can read every document, score risk, forecast overruns and answer **“why is Project A losing money?”** on demand.

The product

NIXORA becomes the **single intelligence layer** across budget, schedule, materials & site — a Construction OS.

We don't theorise about B2B SaaS — **we operate it**

A senior, product-minded engineering studio that ships **and runs** multi-tenant, billing-aware SaaS in production.

IntlPull

AI-first Translation Management System. **100+ organizations**, startups → public sector.

UseLoyalty

AI loyalty engine — rewards, tiers, referrals & retention campaigns.


Ekada

Whitelabel commerce SaaS — storefronts, reservations, invoices & QR menus.

+ ClixWall · LootGO · beyondClub · CheckIn · HippoDash · StoryForU · BeaverGrow · CodeKeep

02 • PROOF & PARTNERS

Built to scale — and trusted by the **best in tech**

**74M+**

impressions

\$16.5K+

ad revenue

#1

Product Hunt — CodeKeep

Scale shown is from a **single app** we built — AdMob lifetime:
74,011,401 impressions · \$16,482.69.

Palo-IT

OpenAI

Anthropic · Claude

GitHub

Microsoft

AWS

Google Cloud

MongoDB

Visual Studio

Bain & Company

03 · WHAT WE'LL BUILD

Five releases. One platform. **Compounding value.**

PHASE	THEME	OUTCOME FOR THE CUSTOMER
PHASE 1	Budget & Risk MVP	See financial health & detect budget issues — no manual data entry
PHASE 2	Project Intelligence	Predict delays & resource conflicts before they hit
PHASE 3	Material Intelligence	Control spend, cut waste, optimise procurement
PHASE 4	Construction Copilot	AI that explains <i>why</i> and recommends <i>what to do</i>
PHASE 5	Construction OS	Central intelligence hub for the whole company

Each phase is a real, shippable release with its own ROI — demo, sell & gather feedback continuously.

How it's engineered



① **Client** — manager dashboard · mobile field view · native app

Next.js / React

TypeScript

React Native



② **API & platform core** — high-performance REST in **Go**, RBAC, tenancy, audit

Go (Golang)

Chi

JWT + API keys



③ **AI services** — extraction, RAG copilot, forecasting, vision — **durable** orchestration

Temporal workflows

Vision / Document AI

LLM Gateway



④ **Monetization & ⑤ Data/Infra** — metered billing · Postgres · object storage · observability

Stripe

Dunning

PostgreSQL

Redis

04 · DE-RISKED BUILD

Built on the same stack that **powers our SaaS**

- Multi-tenant orgs + RBAC · **in production**
- Auth — API keys, JWT/JWKS, SSO · **in production**
- Billing — subscriptions, invoicing, dunning · **in production**
- Usage metering & limit enforcement · **in production**
- Immutable audit / event log · **in production**
- Webhooks + automation rules engine · **in production**
- Document upload & parse pipeline · **in production**
- Temporal-orchestrated AI / LLM layer · **in production**

Battle-tested patterns → a de-risked build with predictable timelines.

We build the engine — **you choose the model**



Subscriptions & seats

Plans, per-seat licensing, proration & pluggable gateways (Stripe + more).



AI-usage metering

Credit ledger, real-time meters, soft/hard caps & overage — per organization.



Invoicing & dunning

Automated invoicing and failed-payment recovery built in.

Final packaging & pricing are NIXORA's to set — the platform supports whichever model you choose.

06 · DELIVERY PLAN

Payment-linked milestones

#	MILESTONE	₹ LAKH
M0	Paid Discovery — architecture, prototype, fixed quote	8–11
M1–M2	Platform core + Monetization & billing engine	~25–35
M3	Commercial MVP — Phase 1 (Doc AI, dashboard, copilot)	~25–35
M4–M7	Phases 2–5 — intelligence, materials, copilot, OS	~60–80
M8	Hardening → 100% production GA	incl.
Full platform (ex-GST)		130–177

Three commercial **gates**

GATE 1**Commercial MVP****₹62–83 L**

M0–M3 · billable, multi-tenant, Phase-1 AI you can sell.

GATE 2**Intelligence Platform****+ Phases 2–4**

Schedule, materials & predictive copilot layered on.

GATE 3**Full Construction OS****₹1.30–1.77 Cr**

Phase 5 — portfolio, site vision AI, mobile & integrations.

Milestone fixed-bid · all figures ex-GST · fast-track adds ~15–20%.

08 · TIMELINE

How fast — and when it's **100% done**

Standard track

2 parallel pods

~12 wk → MVP

Full GA at **~6 months** (end of M8).

Fast-track

+15–20%

3 parallel pods

~8 wk → MVP

Compresses the calendar ~30% with a larger team.

“When is it 100% working — not a pilot?” Production GA is reached at the end of M8.

09 • TEAM

Who **builds** it

Principal Engineer

Architecture, AI design & code review

Backend · Go / Temporal

APIs, billing core & durable workflows

Frontend · React / Next

Dashboard, copilot UI & reports

AI / ML Engineer

Extraction, RAG, forecasting & vision

Mobile · React Native

Field app for on-site teams

DevOps · QA · Design · PM

Infra, test automation, UX & delivery

→ NEXT STEPS

Start with a paid **Discovery** **(M0)**

A 2–3 week, ₹8–11 L sprint that de-risks the entire program — locked architecture, data & security model, a clickable prototype and a confirmed fixed quote for M1 onward.

Fully credited toward the build if you proceed.